
Cost Estimate
Modified Preferred Remedial Action Alternative

Unit No. of Total 
Item Unit Cost Units Cost
Mobilization/Demobilization PERCENT 4% $15,813,000 $633,000

Outer/Mid Whatcom Waterway - SSU 1
- Cap CY $15.0 42,800 $642,000
- Hydraulic Dredge and Pipeline Transfer to G-P ASB CY $4.0 570,000 $2,280,000

Head of Whatcom Waterway (30' Channel) - SSU 2
- Cap CY $15.0 34,000 $510,000
- Hydraulic Dredge and Pipeline Transfer to G-P ASB CY $4.0 80,000 $320,000

Head of Whatcom Waterway (18' Channel) - SSU 3
- Cap CY $15.0 0 $0
- Hydraulic Dredge and Pipeline Transfer to G-P ASB CY $4.0 40,000 $160,000

G-P Log Pond - SSU 4
- Maintain existing Interim Action cap - - - -

G-P ASB - SSU 5
- Cap CY $15.0 146,700 $2,201,000
- Hydraulic Dredge and Pipeline Transfer to G-P ASB CY $4.0 10,000 $40,000

Port Log Rafting Area - SSU 6
- Cap CY $15.0 48,700 $731,000
- Hydraulic Dredge and Pipeline Transfer to G-P ASB CY $4.0 60,000 $240,000

Starr Rock - SSU 7
- Cap CY $15.0 145,900 $2,189,000

I&J Street Waterway - SSU 8
- No Action - - - -

Cornwall Landfill 
-Cap CY $15.0 58,000 $870,000

Disposal - G-P ASB Upland CDF
- Internal sheet piling wall to separate disposal area from ASB LF $2,400 1,000 $2,400,000
- Silt curtains LS $150,000 1 $150,000
- Structural cap CY $22.0 140,000 $3,080,000

Engineering Design PERCENT 10% $15,813,000 $1,581,000

Construction Monitoring/Management PERCENT 5% $15,813,000 $791,000

Long-term Monitoring LS $500,000 1 $500,000

Contingency PERCENT 30% $19,318,000 $5,795,000

TOTAL ESTIMATED COST $25,113,000


